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Glossary of
Terms, Abbreviations, and Acronyms

ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response
to and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised
IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for
bids, furnishing all information necessary for a prospective bidder to prepare a bid for the
Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring
Entity. (2016 revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types of
projects or activities of the GOP requiring adequate external technical and professional
expertise that are beyond the capability and/or capacity of the GOP to undertake such as,
but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility
studies; (iii) design; (iv) construction supervision; (v) management and related services;
and (vi) other technical services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or
Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded
in the Contract Form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used
in these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI - Consumer Price Index.

DOLE ~ Department of Labor and Employment.

DTI - Department of Trade and Industry.



Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement
whose funding source is from a foreign government, foreign or international financing
institution as specified in the Treaty or International or Executive Agreement. (2016
revised IRR, Section 5[b]).

GFI - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction
of public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and
supplies provided by the Procuring Entity for such services. The term “related” or
*analogous services” shall include, but is not limited to, lease or purchase of office space,
media advertisements, health maintenance services, and other services essential to the
operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation,
demolition, repair, restoration or maintenance of roads and bridges, railways, airports,
seaports, communication facilities, civil works components of information technology
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and
solid waste management systems, shore protection, energy/power and electrification
facilities, national buildings, school buildings, hospital buildings, and other related
construction projects of the government. Also referred to as civif works or works. (2016
revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shali be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the
agency which shall be consolidated in the procuring entity's Annual Procurement Plan.
(GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.



Section I. Invitation to Bid



P 1 C

Sty e INLor M honcn
Cornwverrror Cothor

BIDS AND AWARDS COMMITTEE

Invitation to Re-Bid for the Supply of Labor and Materials for the
Upgrading Capacity of the Existing Sewage Treatment Plant (STP)

10.

Treated Water Tank from 40 cu.m. to 80 cu.m.

The Philippine International Convention Center (PICC), through the Approved
Budget for CY 2024, intends to apply the sum of TWO MILLION NINE HUNDRED
THIRTY-FIVE THOUSAND TWO HUNDRED PESOS (#2,935,200.00), VAT
Inclusive, being the Approved Budget for the Contract (ABC) to payments under
the contract for the Supply of Labor and Materials for the Upgrading Capacity
of the Existing Sewage Treatment Plant (STP) Treated Water Tank from
40 cu.m. to 80 cu.m. (PICC APP2024-UP-29). Bids received in excess of ABC
shall be automatically rejected at bid opening.

The PICC now invites bids for the above Procurement Project. Completion of the
Works is required within one hundred twenty (120) CALENDAR DAYS. Bidders
should have completed a contract similar to the Project. The description of an
efigible bidder is contained in the Bidding Documents, particularly, in Section II
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing
Rules and Reguiations (IRR) of Republic Act (RA) No. 9184.

Prospective Bidders may obtain further information from the PICC-BAC and inspect
the Bidding Documents at the address given below during office hours.

A complete set of Bidding Documents may be acquired by prospective bidders
starting August 15, 2025 from the given address and website/s below and upon
payment of a non-refundable fee, in the amount of Three Thousand Pesos
(#3,000.00). A bidder shall present its proof of payment for the fee by furnishing
the PICC-BAC a copy of the Acknowledgement Receipt.

The PICC-BAC will hold a Pre-Bid Conference on August 27, 2025 at 10:00 a.m.
at D-100, Ground Floor, Delegation Building, PICC and/for through
videoconferencing/webcasting via Zoom/Google Meet, which shall be open to
prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at
the office address as indicated below, on or before September 9, 2025 at 9:30
a.m. Late bids shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and
in the amount stated in ITB Clause 15.

Bid opening shall be on September 9, 2025 at 10:00 a.m. at the given address
below. Bids will be opened in the presence of the bidders’ representatives who
choose to attend the activity.

The PICC reserves the right to reject any and all bids, declare a failure of bidding,
or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations
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11,

12.

(IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder
or bidders.

For further information, please refer to:

BIDS AND AWARDS COMMITTEE

PHILIPPINE INTERNATIONAL CONVENTION CENTER
PICC Complex, Pasay City 1307

87894759 to 61

Email: procurement@picc.gov.ph

You may visit the following websites:

For downloading of Bidding Documents: www.picc.gov.ph

”~
M. ESPELA
Chairpersgn
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Scope of Bid

The Procuring Entity, Philippine International Convention Center invites Bids for the
Supply of Labor and Materials for the Upgrading Capacity of the Existing Sewage
Treatment Plant (STP) Treated Water Tank from 40 cu.m. to 80 cu.m., with Project
Identification Number PICC APP2024-UP-29,

The Procurement Project (referred to herein as “Project”} is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for 2024 in the
amount of P2,9355,200.00.

2.2. The source of funding is:
a. GOCC and GFis, the Corporate Operating Budget.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein
clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable
only to the ongoing posting, advertisement, or invitation to bid by the BAC through
the issuance of a supplemental or bid bulietin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (c) nature and condition of the
terrain, geologica! conditions at the site communication facilities, requirements,
location and availability of construction aggregates and other materials, labor,
water, electric power and access roads; and (d) other factors that may affect the
cost, duration and execution or implementation of the contract, project, or work
and examine all instructions, forms, terms, and project requirements in the Bidding
Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the contract.
They or through an agent shall not engage in corrupt, fraudulent, collusive,
coercive, and obstructive practices defined under Annex “I” of the 2016 revised IRR
of RA No. 9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
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current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the Bidding Document
prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the
UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent ailowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

7.1.  [If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the
documentary requirements of the subcontractor(s) complying with the
eligibility criteria stated in ITB Clause 5 in accordance with Section 23.4 of
the 2016 revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.

7.2.  [If subcontracting is alfowed during the contract implementation stage,
state:] The Supplier may identify its subcontractor during the contract
implementation stage. Subcontractors identified during the bidding may be
changed during the implementation of this Contract. Subcontractors must
submit the documentary requirements under Section 23.1 of the 2016
revised IRR of RA No. 9184 and comply with the eligibility criteria specified
in ITB Clause 5 to the implementing or end-user unit.

7.3. Subcontracting of any portion of the Project does not relieve the Contractor
of any liability or obligation under the Contract. The Supplier wiil be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants, or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

11



10.

11.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any
part of the Bidding Documents. Such requests must be in writing and received by
the Procuring Entity, either at its given address or through electronic mail indicated
in the IB, at least ten (10) calendar days before the deadline set for the submission
and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical Components

10.1.

10.2.

10.3.

10.4.

10,5,

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other than
English, it must be accompanied by a translation in English, which shall be
authenticated by the appropriate Philippine foreign service establishment,
post, or the equivalent office having jurisdiction over the foreign bidder’s
affairs in the Philippines. For Contracting Parties to the Apostille
Convention, only the translated documents shall be authenticated through
an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019.
The English translation shall govern, for purposes of interpretation of the
bid.

A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to
be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years of
experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment lessor/vendor
for the duration of the project, as the case may be, must meet the minimum
requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3,

The second bid envelope shall contain the financial documents for the Bid
as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices

provided the conditions are met under Section 31.2 of the 2016 revised IRR
of RA No. 9184,
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12,

13.

14,

15.

16.

17.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative
Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined
by the NEDA and approved by the GPPB pursuant to the revised Guidelines for
Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for purposes
of bid evaluation, Bids denominated in foreign currencies shail be converted
to Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2, Payment of the contract price shall be made in Philippine Pesos.
Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than
the percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid one hundred twenty (120) calendar
days from the date of opening of bids. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as non-
rasponsive,

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.
The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not
be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to
the given website or any other electronic means, the Bidder shall submit an
electronic copy of its Bid, which must be digitally signed. An electronic copy that
cannot be opened or is corrupted shall be considered non-responsive and, thus,
automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

13



18.

19.

20,

21,

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB, The Bidders’ representatives who
are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons,
the rescheduling requirements under Section 29 of the 2016 revised IRR of
RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shalt consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 5184,

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the Bid or combination of
Bids offering the lowest calculated cost to the Procuring Entity. Bid Security
as required by ITB Clause 16 shall be submitted for each contract (lot)
separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for
all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5} calendar days from receipt by the Bidder
of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder
shall submit its latest income and business tax returns filed and paid through the
BIR Electronic Filing and Payment System (eFPS), and other appropriate licenses
and permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated in the
BDS.

14



Section III. Bid Data Sheet
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Bid Data Sheet

ITB
Clause
5 The following persons shall be eligible to participate in this bidding:

» Duly licensed Filipino citizens/sole proprietorships;

* Partnerships duly organized under the laws of the Philippines and
of which at least sixty percent (60%) of the interest belongs to
citizens of the Philippines;

« Corporations duly organized under the laws of the Philippines and
of which at least sixty percent (60%) of the of the outstanding
capital stock belongs to citizens of the Philippines;

= Cooperatives duly organized under the laws of the Philippines and
of which at least sixty percent (60%) of the interest belongs to
citizens of the Philippines; and

» Must be engaged in the business of operation and maintenance of

Sewage Treatment Plant (STP) for the last ten (10) years.
The Bidder must have completed within five (5) years from the date of
5.2 bidding, a single contract that is similar to this requirement, the amount of
which shall be at least fifty percent (50%) of the ABC.
For this purpose, contracts similar to the Project refer to contracts involving
civil (horizontal/vertical construction) works.
7.1 Subcontracting is not allowed.
The Contractor shall be PCAB licensed with a classification of General
10.3 Building, “D" category with at least five (5) years’ work experience in civil
works, reckoned form the date of the bidding.
104 The key personnel must meet the required minimum years of experience

set below:

Key Personnel Relevant Experience
Site Civil/Mechanical Foreman With at least 5 vyears work
Graduate of Civil and Mechanical | experience in supervising
Eng’r. course respectively installation of STP facility
Additional Personnel: With at least 5 vyears work
experience in supervising
Civil Engineer instaliation of STP Facility

16




10.5

The minimum major equipment required to the project:

Item | Number Description of Equipment
No. | of Units

Welding Machine

Oxygen Tanks

Acetylene Tanks

Oxy-acetylene cutting/welding outfits {complete set)
Drilling Machine (Power Tools)

Grinding Machine (Power Tools)

Box/Open wrench and other mechanical tools
(complete set)

Foldable Ladder
Bagger Mixer
Concrete Vibrator
Compactor Machines

NN NN N[N

- | =
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12

Not applicable.

15.1

The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a. In the amount of not less than P58,704.00, or Cashier's/manager’s
check, bank draft/guarantee or irrevocable letter of credit;

b. Surety Bond in the amount of not less than #146,760.00

15.2

The bid security shall be valid until One Hundred Twenty (120) calendar
days from the date of submission and opening of bids.

16

Sealing and Marking of Bids

Each Bidder shall submit the original and one (1) copy of the first and second
components of its Bid. Technical and Financial documents must be placed in
separate envelopes properly marked and sealed (please see attached
Illustrations)

16.1

The address for submission of bids is:
PICC-Bids and Awards Committee (BAC) Secretariat
Ground floor, Delegation Building
PICC Complex, 1307 Pasay City

The deadline for submission of bids is September 9, 2025 at 9:30 a.m.

17




17.1

The place of bid

BAC CONFERENCE ROOM
D-100, Ground Floor, Delegation Building
PICC Complex, 1307 Pasay City

The date and time of bid opening is September 9, 2025 at 10:00 a.m.

In the event that the Bids cannot be opened as scheduled due to justifiable
reasons, and in the absence of prior BAC activities, the BAC wil! take custody
of the submitted Bids, with the opening deferred to the next working day at
the same time and venue. The BAC will issue a formal Notice to Bidders by
posting it on the BAC Secretariat/Procurement Unit electronic bulletin board
and the PICC website, providing the revised schedule.

19.2

Not Applicabie.

20

Within a non-extendible period of five (5) calendar days from receipt of the
notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder
shall submit the following;

a. 2024 Income and Business Tax returns with proof of payment;

b. Sections III and V of the Bid Documents, signed on each and every
page by the bidder’s authorized representative;

¢. Company profile with organizational chart and sketch of office
location;

d. Resume of key personnel who will be assigned to the project;

e. Certification that the participating bidder has conducted ocular
inspection of the subject requirements;

f. Certificate of Satisfactory Completion and Acceptance of previous
PICC projects undertaken within the last five (5) years, if any;

g. Copy of contract for at least three (3) completed projects within the
last (5) years for the design, construction, operation and
maintenance of STP using Sequential Batch-Bio Reactor technology
with One Project Having a Contract Amount Equivalent to 50% of the
Approved Budget for Contract Subject of this bid;

h. The following documents shall be submitted:

e Project Schedule/ Work Program and S-curve;

« Project Safety and Health Program signed by the Safety Officer;
and

= PERT/CPM.

i. Copy of the company’s Pollution Control Officer's DENR/or LLDA
accreditation certificate.

18




Section IV. General Conditions of
Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items
were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016
revised IRR, including the Generic Procurement Manual, and associated issuances,
constitute the primary source for the terms and conditions of the Contract, and
thus, applicable in contract implementation. Herein clauses shall serve as the
secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were
issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and
the Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of
the Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay
or incurs cost from failure on the part of the Procuring Entity to give
possession in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and
certify such sum as fair to cover the cost incurred, which sum shall be paid
by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E” of the 2016
revised IRR of RA No. 9184,

The Contractor’'s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only
if their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
5.1. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both

parties, the successful Bidder shall furnish the performance security in any
of the forms prescribed in Section 392 of the 2016 revised IRR.

20



10.

11.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC suppiemented by any information obtained by the
Contractor.

Warranty

7.1, In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shail forfeit its
performance security, subject its property(ies} to attachment or
garnishment proceedings, and perpetually disqualify it from participating in
any public bidding. All payables of the GOP in his favor shall be offset to
recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it Is determined prirma facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and cobstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR
of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in
the Contractor’s Bid shall be used for small additional amounts of work only when
the Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work
11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,

arrangements, order, and timing for aill the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.
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12.

13.

14,

15.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program
of Work within this period, the Procuring Entity’s Representative may
withhold the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment after the date
on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as may
be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor
in an amount not exceeding fifteen percent (15%) of the total contract price, to be
made in lump sum, or at the most two installments according to a scheduile
specified in the SCC, subject to the requirements in Annex “E” of the 2016 revised
IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall
not be included for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and maintenance
manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approvat, the Procuring Entity's Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of
Contract
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Special Conditions of Contract

GCC Clause

2

The schedule of Completion is within One Hundred Twenty (120)
Calendar Days after receipt of Request for Services (R. S.)/Notice to
Proceed for the required/agreed test periods.

3.1

The site shall be available to the Contractor within seven (7) calendar
days after issuance of NTP,

51

Performance Security

within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016
revised IRR.

The Site is located at the Sewage Treatment Plant and Greenhouse.

7.2

Warranty

One (1) year warranty for workmanship and materials/equipment
supplied by the Contractor after final completion and acceptance of the
project. Any defect on the upgraded tank and of the supplied
materials/accessories within the warranty period, shall be
repaired/replaced by the Contractor at no extra cost to the
owner/PICC. The obligation for the warranty shall be covered by, at
the Contractor's option, either retention money in an amount
equivalent to ten percent (10%) of every progress payment or ten
percent (10%) of the Contract amount, or a warranty bond (callable
upon demand) equivalent to ten percent (10%) of the total Contract
amount. Said warranty obligation shall be released only after the
expiration of warranty period, however, the same will be forfeited by
PICC as part of payment for any damage of surrounding equipment
components/parts attributable to contractor’'s negligence or poor
workmanship during the repair implementation period.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

111

The Contractor shail submit the Program of Work to the Procuring
Entity’s Representative within Fifteen (15) calendar days upon receipt
of Notice to Proceed.

14

Payment

Full payment will be released within four (4) weeks in accordance with
the following progress payment schedules and requirements:

1. First Payment- Twenty-five percent (25%) of the total value of
the project shall be released after the submission of three (3)
sets detailed Structural Plans of the upgraded re-use concrete
tanks, signed and sealed of which, one of the three (3) sets of
each plan is the original drawing using tracing paper, 30" x 40"
sheet format, Others are in blue prints and completion of the
relocation of the tertiary pump suction line and contact tank
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3.

transfer pumps’ discharge line to re-use tank. Payment shall only
be processed upon submission of the billing statement, sales
invoice, delivery receipts, confirmed/approved accomplishment
reports.

Second Payment - Fifty percent (50%) of the total value of the
project shall be released after the complete delivery of materials
and structural works. Payment shall be only be processed upon
submission of billing statement, sales invoice, delivery receipts,
confirmed/approved accomplishment report.

Third and Final Payment — Twenty five percent (25%) of the total
value of the project shall be released after 100% completion of
the construction works, turn-over, and acceptance of the whole
project.  This includes the commissioning of  all
installed/relocated pipelines and mechanical equipment, and
submission of three (3) sets Detailed As-Built installation plans.
One of the three (3) sets of each plan is the original drawing
using tracing paper, 300" x 40" sheet format
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Section VI. Specifications
(REFER TO THE PICC SCOPE OF WORKS)
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Section VII. Drawings
(REFER TO THE PICC DRAWINGS)
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Section VIII. Bill of Quantities
(REFER TO PICC BILL OF QUANTITIES)
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Section IX. Checklist of Technical and
Financial Documents
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class "A” Documents

Legal Documents

[ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
in accordance with Section 8.5.2 of the IRR. If any of the documents in
Annex "A” are expired, updated or current versions must be included in
the technical component of the bid submission;

Technical Documents

7 (by Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to
be bid (Annex “A”); and

" (¢) Statement of the bidder's Single Largest Completed Contract (SLCC)
similar to the contract to be bid, except under conditions provided under
the rules (Annex "B”}; and

T (d) Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid; and

i@ Original copy of Bid Security. If in the form of a Surety Bond, submit also
a certification issued by the Insurance Commission or original copy of
Notarized Bid Securing Declaration (Annex "C”); and

[ ® Section VI (Specifications) and Section VII (Drawings) signed on each
and page by the authorized signatory; and

[ (g) Original duly signed Omnibus Sworn Statement (OSS) (Annex D”);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the 0SS and do acts to represent the Bidder.

Financial Documents

" (h) The prospective bidder's computation of Net Financial Contracting
Capacity (Annex “E") (NFCC)

Class "B” Documents

(i) If applicable, duly signed joint venture agreement (JVA) in accordance
with RA No. 4566 and its IRR in case the joint venture is already in
existence;
or duly notarized statements from all the potential joint venture partners
stating that they will enter into and abide by the provisions of the JVA in
the instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

i () Original of duly signed and accomplished Financial Bid Form; and

Other documentary reguirements under RA No. 9184
T (k) Original of duly signed Bid Prices in the Bill of Quantities (Section VIII)

¢ attached is the Bill of Quantities Form
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ANNEX “C”

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.8.

BID SECURING DECLARATION
Project 1dentification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]
[/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) liwe will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, {b) /we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of
acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b),
34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other
legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right; and

¢. | amfwe are declared the bidder with the Lowest Calculated Responsive Bid, and
I/'we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of fmonth]
[vear] at [place of execution].

[insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
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ANNEX “C”

identification card used], with his/her photograph and signature appearing thereon, with no.
and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

Doc. No.
Page No.
Book No.
Series of

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]
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ANNEX “D”

Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at {Address of
Affiant], after having been duly swomn in accordance with law, do hereby depose and state
that:

1.

[Select one, delete the other:]

[if a sole proprietorship:] | am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

[Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of
[Name of Bidder], | have full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and ali acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have
been recognized by the Government Procurement Policy Board, by itself or by relation,
membership, association, affiliation, or controlling interest with another blacklisted
person_or_entity as defined and provided for in the Uniform Guidelines on

Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

[Select one, delete the rest:]

fIf a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
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10.

ANNEX “D”

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the
Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, Procurement Agent if engaged, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:;] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management
Office or the end-user unit, and the project consultants by consanguinity or affinity up to
the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract; :

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or
any form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of ___, 20__ at

, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

SUBSCRIBED AND SWORN to before me this ____ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
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ANNEX “D”

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government

identification card used], with his/her photograph and signature appearing thereon, with no.
and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of
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ANNEX “E”

PHILIPPINE INTERNATIONAL CONVENTION CENTER

Name of the Project: Supply of Labor and Materials for the Upgrading Capacity of the
Existing Sewage Treatment Pant (STP) Treated Water Tank from
40 cu.m. to 80 cu.m. (Re-bid)

FINANCIAL DOCUMENTS FOR ELIGIBILITY CHECK

A. Summary of the Applicant Supplier’s/Distributor’s/Manufacturer’s assets and liabilities on the basis of
the attached Income Tax Return and Audited Financial Statement, stamped “RECEIVED” by the
Bureau of Internal Revenue or BIR authorized collecting agent, for the immediately preceding year
and a certified copy of Schedule of Fixed Assets particularly the list of construction equipment.

Year
20

Total Assets

Current Assets

Total Liabilities

Current Liabilities

Net Worth (1-3)

Net Working Capital (2-4)

Value of all outstanding or uncompleted portions of the project
under ongoing contracts, including awarded contracts yet to be
started coinciding with contract to be bid.

e N L I e el Il

B. The Net Financial Contracting Capacity {NFCC) based on the above data is computed as follows:
NFCC = [(Current assets minus current liabilities) (15)] minus value of all outstanding or
uncompleted portions of the project under ongoing contracts, including awarded contracts yet to be
started coinciding with contract to be bid.

NFCC=P

The values of the bidder’s current assets and current liabilities shall be based on the data submitted to
the BIR.

or

A committed Line of Credit, in an amount to at least ten percent (10%) of the ABC, issued by a Universal
of Commercial Bank.

Submitted by:

Name of Supplier / Distributor / Manufacturer

Signature of Authorized Representative
Date:

Note:

1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the above
requiremnents.
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BID FORM
Date:
Project Identification No: APP2024-UP-29

To: Philippine International Convention Center
PICC Complex, 1307 Pasay City

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: Supply of Labor and Materials for the Upgrading of
Supply of Labor and Materials for the Upgrading Capacity of the Existing Sewage
Treatment Plant (STP) Treated Water Tank from 40 cu.m. to 80 cu.m.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of cur Bid in words and figures, excluding any discounts offered
below is:

. The discounts offered and the methodology for their application are: [insert

information];

The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii)
focal taxes, and (iv) other fiscal levies and duties], which are itemized herein
and reflected in the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that peried;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines!? for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding
process, other than alternative offers in accordance with the Bidding
Documents;

We understand that this Bid, together with your written acceptance thereof
incfuded in your notification of award, shall constitute a binding contract
between us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive,

We likewise certify/confirm that the undersigned, is the duly authorized

representative of the bidder, and granted full power and authority to do,
execute

31



12 currently based on GPPB Resolution No. 09-2020

and perform any and all acts necessary to participate, submit the bid, and to
sign and execute the ensuing contract for the [Name of Project] of the [Name
of the Procuring Entity].

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:
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TECHNICAL SERVICES DEPARTMENT
MECHANICAL SERVICES DIVISION

Scope of Works for the Supply of Labor and
Materials for the Upgrading Capacity of the
Existing Sewage Treatment Plant (STP) Treated
Water Tank from 40 cu.m. to 80 cu.m.

APP No.: PICC APP2025-UP-29
Date: July 7, 2025

End-User : A .
Marig B.Macanas
Assistant Director, TSD-MSD
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TECHNICAL SERVICES DEPARMENT
Mechanical Services Division

UPGRADING CAPACITY OF THE EXISTING SEWAGE TREATMENT PLANT (STP) TREATED
WATER TANK FROM 40 CU.M. TO 80 CU.M.

I. SCOPE OF WORKS:

Upgrade/Redesign and Construct of the PICC’s existing 40cu.m. capacity Sewage Treatment
Plant’'s (STP's) Reuse Tank to 80cu.m. capacity. Work includes design, construction, labaor,
surveying, materials, tools, equipment, technical expertise, supervision, safety watch and services
required to upgrade the PICC's existing STP’s Treated Water/Reuse Tank. All works herewith shall
include but not limited to the following:

)
)

N =

18.)

19.)
20.)
21.)
22.)

Mabilization

Preparation and submission of Construction Drawings for Civil and Structural Plans,
Technical Specification and Bill of Quantities

Construction/Erection of Temnfacil and Board-ups with Safety Signage/s

Dewatering of Reuse Tank

Demolition Works of concrete top slab of Reuse Tank

Clearing of Construction Debris

Excavation and hauling of soil, sludge & other waste from the reuse tank and temporary
diversion of treated wastewater line from the Tertiary Plant to the Sludge Digester
Tank. Such work must be properly coordinated with the STP operator and TSD-MSD.
Fabrication and assembly of Rebars

Fabrication and assembling of Formworks

Concrete Pouring of Reinforced Wall and Slab

Provision/Application of Water-stop at every construction joint

Installation of Railings and Ladder Rung

Re-connecting/retro fitting of the newly designed Contractor-supplied pipes and valves
of the Tertiary Pumps and Discharge line of the Tertiary Treatment Plant.

Dismantling of Formworks & Shoring Supports

Plastering Works

Masonry Works —-Pebbles washout (To match the existing STP)

Apbplication of Cementitious waterproofing to the whole interior and exterior surfaces of
the walls and top slab of the upgraded Treated Water/Reuse Tank

Clearing/Cleaning of Reuse Tank and immediate disposal of construction debris and
other wastes shall be of the Contractor’s responsibility.

Restoration Works

Leak Test of Reuse Tank

Submission of As-built Plans

Demobilization/Turnover

B. DESIGN PHASE

In compliance with the design and build Terms of Reference, the Design and Build Contractor
shall submit a detailed program of work within fifteen (15) calendar days after the issuance of the
Notice to proceed for approval by the Technical Services Department-Mechanical Services Division
(TSD-MSD). The project time line will be placed on a temporary on-hold status until approval has
been issued. The detailed pregram shalil include the following:

1.

2.

The detailed scope of work including anticipated timing for each stage of
design/detailed engineering and construction in Gantt Chart or S-Curve.

General description of the design and construction methods to be adopted for the
column extension, reinforced wall extension and suspended/top slab, based on the
minimum tank upgrade details/requirement as shown in the attached plan.

Sizes of the steel bars to be used, spacing and its manner of installation.

Design and analysis of the Formworks, its supports and its manner of installation.

34



9.
10.

List of equipment required on site for each major stage of the work;

Description of the quality control system to be utilized for the project

Utilize the existing geotechnical/soil investigation report as basis for the computation
of structural analysis/design of the upgraded reuse tank. A copy of the said
geotechnical/soil investigation report witl be provided by PICC.

Prepare complete construction drawing for civil and structural plans, detailed
specifications and cost estimates and the bill of quantities for the metal fabrication, civil
and structural works

Provide value engineering analysis on all prepared construction documents.

Coordinate with all Divisions concerned, within the site all trades that will be affected

by the upgrade of the Treated Water/Reuse tank.

All drawings included in the contract documents should be drawn using CAD software and

plotted on

30"x 40" sheets (3 sets). One of the three (3) sets of each plan is the original drawing

using tracing paper, 30“x40" sheet format. Others are in blue prints. Signed and sealed by
Structural Engineer.

C. PRE-COSTRUCTION PHASE

1.

2.

3.

The Contractor shall; secure all necessary building permits prior to construction. All
incidental fees shall be included in the cost estimate for the Project.

Prepare and submit the PERT-CPM of the construction phase and other necessary
documents required by TSD-MSD

Provides all other necessary documents that shall be required by TSD-MSD.

D. CONSTRUCTION PHASE

1.

8.

9.

The Contractor shall implement all works indicated in the approved construction
drawings and documents. All revisions, deviation and necessary design improvement,
if any from the approved plans, shall be subject for approval.

Upgrade the Reuse Tank and other connectivities, complete with accessories, utilities
and finishes for safe, efficient and rigid structure.

Provides protection or relocation of existing trees affected by the construction (if any).
Layouts piping, conduits, manholes, boxes and tapping to existing utility lines and
other connectivities, if necessary.

Prepares shop-drawings for approval.

Coordinates with the TSD-MSD regarding schedule of delivery of materials and
equipment needed in the Project implementation.

Conducts all necessary tests to ensure compliance with construction codes and other
protocols and issue reports of results.

Rectifies punch-listed items jointly evaluated by the TSD-MSD and Contractor.
Complies with the DOLE-OSH/Safety/Health standards.

10. Provides all other necessary documents that shall be required by the TSD-MSD.
E. POST CONSTRUCTION PHASE

1,
2.
3.

Preparation of as-built plans

Turn-over all manuals, certificates and warranties of installed items.

Turn over the newly upgraded Re-use Tank and other supplied accessories and
equipment in good and operating condition

F. DEFECTS AND LIABILITY

1.

2.

The Construction/Upgrading of Re-use Tank Structure Project shall have a minimum
Defects Liability Period of one (1) year after contract completion as provided/indicated
in Project Terms and Reference.

The contractor shall be held liable for design and structural defects and/or failure of
the completed project within the warranty period.
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III. SPECIAL/OTHER CONDITIONS OF THE CONTRACT:

1.
2.

10.

11.

12.

13.

14.

15.

16,

17.

The Contractor must conduct site survey and inspection.

The Contractor shall provide a safety personnel for the duration of the work. Safety
personnel shall monitor the Contractor’s personnel as they carry out the work and
be responsible for hazard assessment, first aid, safety watch, spotter duties, gas
monitoring, hot works monitoring, fall protection and etc.

The Contractor shall install safety signages and/or devices and display it in
designated and/or conspicuous areas for public information and general safety.
“Hot works” shall be carried-out by a highly skilled welder along with his/her safety
watcher and that a personal fire extinguisher/s should always be stationed in the
area for emergency purpose,

. The Contractor shall be responsible for obtaining and paying for needed/required

mechanical/electrical/building construction permits for the subject project.

All works and requirements not expressly included in the scope of work, but are
necessary or are standard practices or requirements in similar installations, shall be
considered integral part of the scope of work.

. The Contractor shall be responsible for providing all miscellaneous hardware/s

needed to make the system operational.

The Contractor, shall be responsible for supervising and directing the work, by its
highly skilied workers/personnel. All works and inspections shall be conducted by
the Contractor’s skilled personnel and engineers and with proper coordination with
the PICC Assistant Director for Mechanical Services Division or his representative.
The Contractor shall ensure that all deliverables and materials to be used in the
project are all brand new and compliant to the technical specification. Sample
items/materials shall be presented first to TSD-MSD for approval before actual
purchase and installation.

Any work that may affect the operation and security measures of PICC shall be
coordinated properly and shall be done in accordance with the PICC' approved
schedule,

The contractor shall report to PICC on or before the bidding, any perceived or
evident condition that would prevent him from performing first class work.

The Contractor shall provide sub watt-hour meter with circuit breaker/electric wires
and water sub-meter with enclosure for the purpose of monitoring the power and
water consumption which will be charged to the Contractor.

The Contractor must submit NBI or Barangay Clearance of its personnel to be
assigned for the project at the PICC,

Contractor’s personnel must be in their company uniform and ID while inside the
PICC premises.

The Contractor should free the PICC and its personnel from and against all liabilities
arising from injuries or liabilities to persons or damages to property occasioned by
any act or omissions by the Contractor including any and all expenses, legal or
otherwise which may be incurred by PICC and its personnel in the defense of any
claim, action or suit.

The Contractor shall undertake full responsibility and liability for any damage or
loss of property or death of personnei, which may occur in the PICC premises arising
frorn the fault or negligence of any of its personnel.

The Contractor shall ensure that its assigned personne and/or representatives shall
comply with, and submit themselves to, the rules and policies of the PICC on
security, sanitation environmental compliance, safety and other regulations.

18. The Contractor shall provide emergency service (check-up, trouble shooting and

general minor repair) on on-call basis within 24 hours after receipt of call free of
charge within the warranty period.

19. The contractor shall be granted extension of completion time for additional work/s

not covered herein due to any work delays attributable to PICC. In case of delay
in the required completion time or delivery period, inclusive of duly granted time
extensions if any, the Contractor shall be liable for damages for the delay and shal
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pay the PICC for liquidated damages an amount equivalent to 1/10th of one
percent (1%) of the total value of the project for each day of delay until such time
the project is finally completed and accepted by PICC. Said penalty on delay shall
be charged to any amount due to the Contractor, or in the absence or insufficiency
thereof, from the performance bond/security. In case of insufficiency of the bond,
the Contractor shall pay the balance to PICC upon notice.
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PICC DRAWINGS

Supply of Labor and Materials for the
Upgrading of Capacity of the Existing
Sewage Treatment Plant (STP) Treated
Water From 40cu.m. to 80cu.m.
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GENERAL NOTES :

10

20

30

STANDARDS AND REFERENCES.

THE FOLLOWING SHALL GOVERN THE DESIGN,

FABRICATION AND CONSTRUCTION OF THE PROJECT

11 AMERICAN CONCRETE INSTITUTE {AC!)
PUBLICATIONS

12 AMERICAN INSTITUTE OF STEEL CONSTRUCTION
{AISC}PUBLICATIONS

13 NATIONAL STRUCTURE CODE OF THE PHILIPPINES
(NSCP) PUBLICATIONS

CONCRETE AND REINFORCING BARS

2 1 NORMAL WEIGHT CONCRETE
2.1.1 UNLESS NOTED OTHERWISE, CONCRETE USED IN
THIS WORK SHALL HAVE A MINIMURA ULTIMATE
COMPFRESSIVE STRENGTH OF (Fe') OF 3,000 PSI.

2.2 REINFORCED BARS
2.2.1 REINFORCING BARS SHALL HAVE A MINIMUM YIELD
STRENGTH (Fy) OF 60,000 PSI,
2.2.2 ALL REINFORCING BARS SHALL BE FREE OF RUST,
GREASE OR OTHER MATERIALS THAT IMPAIR BOND.
2.23 ALL REINFORCING BARS SHALL BE ACCURATELY
AND SECURELY PLACED BEFORE POURING CONCRETE
OR APPLYING MORTAR OR GROUT.
224 LAPPED SPLICE SHALL BE STAGGERED WHERE
POBSIBLE SUCH THAT NOT MORE THAN 50 PERCENT OF
BARS IN A STRUCTURAL ELEMENT SHALL BE SPLICED AT
THE SAME POINT OR ALONG THE SAME LINE,

STRUCTURAL STEEL;

3.1 ALL STEEL SHALL HAVE MINIMUM YIELD STRENGTH (Fy) OF 28
KSIUNLESS NOTED OTHERWISE.

32 ALL STRUCTURAL STEEL SHALL BE FABRICATED AND
ERECTED IN ACCORDANGE WITH THE AISC SPECIFICATIONS
AND CODE OF STANDARD PRACTICE AS AMMENDED TO DATE.

33 ALL STRUCTURAL STEEL MEMBERS INCLUDING SUB-SET
PLATES, BOLTS, SHALL CONFORM WITH ASTM 46,

34 SHOP AND FIELD WELDING SHALL BE IN ACCORDANCE WITH
AWS D1.1 AND PERFORMED BY QUALIFIED WELDERS.

35 UNLESS INDICATED OTHERWISE, WELDING ELECTRODES
SHALL BE ESOXX. BOLTS SHALL BE A325,

En THICRNESS AEBARS-GRADE 60
OF CONCRETE
01bmm & Whmm O C
BOTTON | 159 0P ang BOTFOM B4ZS
EXTERICA VERTICAL BARS
WALL 1950 o 6mm 5 30Imm O ¢ BOTH FACE
) 350mm
AOVE OO HORIZONTAL BERS
S12mm @ 30dmm O C BOTHFACE
VERTICAL BARS
EXTERIOR @16mm & 300mm O C 80TH FACE
itz i50mm
e -
OLD TANK @12mm & 300mm O C BOTH FACE
TOP 5L486 150mm 12 mmG RSB spaced a1 150 mm

SCHEDULE OF REBARS

LOCATION GROUND FLODR SEWAGE TREATMERT PLANT

HILE Cri

FREPARED BY Sez——

APFROVED BY

PROPOSED UPGRADING OF
SEWAGE TREATMENT PLANT RE-USE TANK

£8-01-24

T MARRRAC

m PICC COMFLEX, PASAY CITY _

CeiC ey &
el

mzmm.@oﬁ
L4411 SRR YGh

i

] RECOMAENDING FOP APPFOVAL
i

I

1 ~Et~crEere

LTy s
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PICC BOQ
(Bill of Quantities)

Supply of Labor and Materials for the
Upgrading of Capacity of the Existing
Sewage Treatment Plant (STP) Treated
Water From 40cu.m. to 80cu.m.
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_PHILIPPINE INTERNATIONAL CONVENTION CENTER
~ Technical Services Department o
_Mechanical Services Department

BILL OF'QUANTITIE-S .

PrOJect TltIe 'SUPPLY OF LABOR AND MATERIALS FOR UPGRADING THE CAPACITY OF THE EXISTING SEWAGE
TREATMENT PLANT (STP) TREATED WATER TANK FROM 40 CU M. TO 80 CU.M.

Location : SEWAGE TREATMENT PLANT : - Date:

'LEM ITEM ary| uniIt | uNIT cosT TOTAL
MECHANICAL WORKS

1.0 |Direct Cost

1.1|Mobilization/Demobilization 1 lot
1.2|Construction Pemits 1 lot
1.3lHealth & Safety (compliance fo requirement) 1 lot
1.4|Materials Testing 1 lot
1.5|Equipment & Tools Rental 1 lot
1.6|Relocation of affected trades/items 1 lot
1.7|Demolition and earthworks 1 lot
1.8 Formworks (plyboard, lumber/wood, nails and other 4 ot
consumables)
1.9 Reinforcing bars (rebars of various sizes, and other 1 ot

consumables)

1.10|Structural concrete (3,000 psi at 28 days) lot

1.12|Masonry Works {plastering and pebbles washout) lot

1

1.11|Other Works (Installation of railings, ladder rung) 1 lot
1
1

1,13|Waterproofing works lot

Miscellaneous/consumable items {(PVC/B.1./SS pipes,

- . . 1
114 electrical conduit pipes, electrical wires, valves) lot
1.15|Restoration Works 1 lot
1.16| Testing & Commissioning 1 lot
Total Direct Cost
indirect Cost (to include Overhead, Contigency &
2.0 .
Miscellaneous Cost)
2.1|Labor Cost 1 fot

Total Indirect Cost

GRAND TOTAL

" Preparedby:
| Company Name

L Name/signature
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