

A G R E E M E N T

KNOW ALL MEN BY THESE PRESENTS:

This Agreement, entered into this ____ day of September 2020 in the City of Pasay, Philippines, by and between:

PHILIPPINE INTERNATIONAL CONVENTION CENTER INC., a government corporation created and existing by authority of Presidential Decree No. 520 dated July 23, 1974, as amended by Presidential Decree No. 710 with principal office at the PICC Complex, 1307 Pasay City, represented herein by its General Manager, **RENATO B. PADILLA**, hereinafter referred to as **"PICCI"**.

- and -

JEDD TECHNOLOGIES CORPORATION, a corporation duly organized and existing under the laws of the Republic of the Philippines with office address at 19 Masigla St., Barangay Central, Diliman, Quezon City and represented herein by its President and CEO, **RAY ALFONSO G. LAMDAGAN**, duly authorized for the purpose, hereinafter referred to as **"CONTRACTOR"**.

W I T N E S S E T H: That -

WHEREAS, PICCI, through its Bids and Awards Committee (BAC), invited Bids for the **Supply of Labor and Materials for the Re-Waterproofing Works of the Roof Deck of Delegation and Secretariat Buildings (Lots I and II)** ("the Project") and has accepted bid from the CONTRACTOR in the total amount of **TWENTY-FIVE MILLION FIFTY-EIGHT THOUSAND NINETY-EIGHT PESOS AND EIGHTY-THREE CENTAVOS (₱25,058,098.83)**, VAT inclusive;

WHEREAS, the PICCI Management approved, the award of the contract for the said project to the CONTRACTOR, which offered the lowest calculated and responsive bid;

NOW, THEREFORE, the PICCI and the CONTRACTOR enter into this Agreement under the following terms and conditions;

1. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. The Bid Proposal submitted on January 22, 2020, Eligibility, Technical and Post-Qualification Documents;
 - b. Section VI – Specifications;
 - c. Section VII – Drawings;
 - d. Section III – Bid Data Sheet;
 - e. Section IV – General Conditions of Contract;
 - f. Section V – Special Conditions of Contract (SCC);
 - g. Notice of Award
 - h. Construction Schedule and S-curve;
 - i. Construction Method;
 - j. Construction Safety and Health Program signed by the Safety Officer; and
 - i. PERT/CPM; and
 - l. Performance Bond.

2. In consideration of the payments to be made by the PICCI to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PICCI to provide the services, and to remedy defects therein in conformity in all respects with the provisions of the Contract;

WITNESSES:

WILSON B. DE LOS REYES
MARIA LOURDES G. BAY

PARTIES:

RENATO B. PADILLA
RAY ALFONSO G. LAMDAGAN

3. The PICCI hereby covenants to pay the CONTRACTOR in consideration of the provision of the services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines, on the day and year first above written.

**PHILIPPINE INTERNATIONAL
CONVENTION CENTER, INC
(PICCI)**

By:


RENATO B. PADILLA
General Manager 

**JEDD TECHNOLOGIES CORPORATION
(CONTRACTOR)**

By:


RAY ALFONSO G. LAMDAGAN
President, CEO

SIGNED IN THE PRESENCE OF:


WILSON B. DELOS REYES


MARIA LOURDES G. BAY

ACKNOWLEDGEMENT


REPUBLIC OF THE PHILIPPINES)
PASAY CITY) S.S.
X- -----X

BEFORE ME, a Notary Public, for and in the City of Pasay, personally appeared:

RENATO B. PADILLA, in his capacity as General Manager, PICCI, with PICCI TIN 001-114-766 and **RAY ALFONSO G. LAMDAGAN** in his capacity as President, CEO, JEDD TECHNOLOGIES CORP., with his TIN 106-447-736, both known to me and to me known to be the same persons who executed the foregoing Agreement consisting of two (2) pages including this page where the acknowledgement is written signed on each and every pages thereof by the parties and their witnesses; other attachments enumerated on page one (1) of this Agreement are considered part and parcel of this document; the parties further acknowledged to me that the same are their free acts and voluntary deeds.

WITNESS MY HAND AND NOTARIAL SEAL on this 10 SEP 2020 day of SEPTEMBER, 2020, in Pasay City, Philippines

Doc. No. 241
Book No. 49
Page No. 011
Series of 2020 011


ATTY. JOSE FLORENTO P. CRISOLOGO
NOTARY PUBLIC
Until December 31, 2020
Adm. Matter No. NP-023 (2020-2021)
PTR No. 9270054-C / 01-02-20 Q.C.
IBP Lifetime No. LRN-03688
Roll No. 49462
MCLE VI-0017262 Valid Until 4-14-2022
Tin No. 111-979-400000
Add: 5 General de Jesus Heroes Hills
Brgy. Sta. Cruz, Fishermall Q.C.