

SUPPLEMENTAL BID BULLETIN

**Republic of the Philippines
PHILIPPINE INTERNATIONAL CONVENTION CENTER
PICC Complex, 1307 Pasay City
BIDS AND AWARDS COMMITTEE (BAC)**

December 5, 2025

**SPECIALIZED CLEANING & SHAMPOOING OF THE FABRIC WALL PANELS AT
THE PLENARY HALL AND RECEPTION HALL (RE-BID)**

ADDENDUM NO. 01

This Addendum is issued to amend/revise certain provisions of the Bid Documents for the above-captioned procurement. Said amendments are as follows:

- I. Section VI- Schedule of Requirements has been revised to read as:
- Completion of on-site cleaning of Fabric Wall Panels should be **within** forty (40) calendar days **upon receipt of the Notice to Proceed.**

The corrected copies are attached. Bidders are advised to replace their original copies with the corrected copies.

For guidance and information of all concerned.


MELAN M. ESPELA
Chairperson

Received by:

(Signature over printed name)
Telephone/Fax No. _____
Date: _____
Name of Company: _____

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Delivered, Weeks/Months
I	Specialized Cleaning & Shampooing of the Fabric Wall Panels at the Plenary Hall and Reception Hall (Re-bid)	Completion of on-site cleaning of Fabric Wall Panels should be within forty (40) calendar days upon receipt of the Notice to Proceed.

I hereby commit to comply and deliver all the above requirements in accordance with the above stated schedule.

Name of Company / Bidder

Signature over printed Name of Authorized Representative

Position

Date

