Philippine International Convention Center

BIDS AND AWARDS COMMEITTEE

NOTICE OF NEGOTIATED PROCUREMENT
(TWO-FAILED BIDDINGS)

The Philippine International Convention Center (PICC) announces that the Bids
and Awards Committee (BAC) will conduct a Negotiated Procurement for the Supply of
Labor and Materials for the Upgrading of Capacity of the Existing Sewage
Treatment Plant (STP) Treated Water Tank from 40cu.m. to 80cu.m.. The total
Approved Budget for Contract (ABC) for this requirement is TWO MILLION NINE
HUNDRED THIRTY-FIVE THOUSAND TWO HUNDRED PESOS (#2,935,200.00),
VAT Inclusive,

This will be undertaken in accordance with Sec. 53.1, Two Failed Bids, of the
Revised Implementing Rules and Regulations (RIRR) of Republic Act No. 9184 otherwise
known as “The Government Procurement Reform Act”.

A complete set of documents may be obtained by interested bidders from
December 11, 2025 to on or before 3:00 p.m. of December 15, 2025.

Submission of proposals will be on or before 3:00 p.m. of December 15, 2025,

at the BAC Secretariat Office, Ground Floor, Delegation Building, PICC Complex, 1307
Pasay City. Attached are the specifications for this particular procurement.

PICC Complex, 1307 Pasay City, Metro Manila Philippines | Tet. No. {632) 7894788 | Website: www.pice.gov.ph | E-mail: info@pice.gov.ph



BIDS AND AWARDS COMMITTEE (BAC)

NEGOTIATED PROCUREMENT

Sir:

We wish to inform vyou that the procurement of the Supply of Labor and
Materials for the Upgrading of Capacity of the Existing Sewage Treatment Plant
(STP) Treated Water Tank from 40cu.m. to 80cu.m. will be done by way of
Alternative Method of Procurement through Negotiated Procurement,

The total Approved Budget for Contract (ABC) for this project is TWO MILLION
NINE HUNDRED THIRTY-FIVE THOUSAND TWO HUNDRED PESOS
(P2,935,200.00), VAT Inclusive,.

Please submit your proposal on or before 3:00 p.m. of December 15, 2025 at
the BAC Secretariat, Ground Floor, Delegation Building, PICC together with the following:

A. ELIGIBILITY DOCUMENTS:

1. Valid Phil-GEPS Registration Certificate (Platinum Membership) (all pages} in
accordance with Section 8.5.2 of the IRR;

2. Statement of all on-geing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not similar in
nature and complexity to the contract to be bid;

3. Statement of the Single Largest Completed Contract (SLCC) similar to this
requirement, the amount of which shall be at least fifty percent (50%) of the
ABC, entered into within the last five (5) years from the date of submission
and opening of bid. Attach to such statement the following;

a.Certified photocopy of the SLCC; and

b.Certificate of Completion and Acceptance or Official Receipt/s or Sales
Invoice

4. Net Financial Contracting Capacity (NFCC):

Computation of NFCC must be at least equal to the ABC to be bid, calculated
as follows;

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started, coinciding with the contract to
be bid. or a committed Line of Credit from Universal or Commercial Bank, in
lieu of its NFCC Computation. The committed Line of Credit must be at [east
equal to ten percent (10%) of the ABC to be bid.

B. TECHNICAL COMPONENT:

1. Terms of Reference fully accomplished;
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2. Notarized Omnibus Sworn Statement with attached;

a. For Corporations, the duly notarized Secretary’s Certificate; or
b. For Sole Proprietorship, the notarized Special Power of Attorney.

C. OTHER DOCUMENTARY REQUIREMENTS:

o0

:"'h

2024 Income and Business Tax returns with proof of payment;

Company profile with organizational chart and sketch of office location;
Resume of key personnel wheo will be assigned to the project;

Certification that the participating bidder has conducted ocular inspection
of the subject requirements;

Certificate of Satisfactory Completion and Acceptance of previous PICC
projects undertaken within the last five (5) years, if any,

Copy of two (2) completed projects/contracts, other than the SLCC, within
the last (5) vyears for the design, construction, operation, and
maintenance of STP;

The following documents shall be submitted:

e Project Schedule/ Work Program and S-curve;

» Project Safety and Health Program signed by the Safety Officer; and

» PERT/CPM.

Copy of the company’s Pollution Control Officer's DENR/or LLDA
accreditation certificate.

Negotiation shall be made with the bidder who made the lowest offer; should the
negotiation fail then the same shall be made with the second lowest offer.

Attached is the Terms of Reference and other requirements for the implementation of
the abovementioned reguirements.

PICC reserves the right to reject any offer or all quotations found to be
disadvantageous to the government.

Very trubyydurs,

MEL M. ES

Chairpergon

LA

L



Date

The Chairperson
Bids and Awards Committee (BAC)
Philippine International Convention Center (PICC)

Dear Sir/Madam:

In response to your letter dated . 2025, T wish to submit our offer for
the Supply of Labor and Materials for the Upgrading of Capacity of the Existing
Sewage Treatment Plant {STP) Treated Water Tank from 40cu.m. to 80cu.m.
(with signed BOQ and Drawings).

TOTAL AMOUNT OF OFFER: INCLUSIVE OF VALUE ADDED TAX (VAT)
(P )

(Amount in Words) (Amount in figures)

Very truly yours,

Signature of bidder over printed name

Address

Telephone/Fax No.



TERMS OF REFERENCE

Supply of Labor and Materials for the Upgrading of Capacity of the Existing
Sewage Treatment Plant (STP) Treated Water Tank from 40cu.m. to 80cu.m,

Statement
Item Specification/Description of

Compliance

UPGRADING CAPACITY OF THE EXISTIMG SEWAGE TREATMENT
PLANT (STP) TREATED WATER TANK FROM 40 CU.M. TO 80 CU.M.

I. SCOPE OF WORKS:

Upgrade/Redesign and Construct the PICC's existing 40cu.m.
capacity Sewage Treatment Plant’'s (STP's) Reuse Tank to 80cu.m.
capacity. Work includes design, construction, labor, surveying,
materials, tools, equipment, technical expertise, supervision, safety
watch and services required to upgrade the PICC’s existing STP's Treated
Water/Reuse Tank. All works herewith shall include but not limited to
the following:

1.) Mobilization
2.} Preparation and submission of Construction Drawings for Civil
and Structural Plans, Technical Specification and Bill of

Quantities

3.) Construction/Erection of Temfacil and Board-ups with Safety
Signage/s

4.) Dewatering of Reuse Tank

5.) Demolition Works of concrete top slab of Reuse Tank

6.} Clearing of Construction Debris

7.} Excavation and hauling of soil, sludge & other waste from the
reuse tank and temporary diversion of treated wastewater line
from the Tertiary Plant to the Sludge Digester Tank. Such work
must be properly coordinated with the STP operator and TSD-
MSD.

8.) Fabrication and assembly of Rebars

9.) Fabrication and assembling of Formworks

10.) Concrete Pouring of Reinforced Wall and Slab

11.) Provision/Application of Water-stop at every construction joint

12.) Installation of Railings and Ladder Rung

13.) Re-connecting/retro fitting of the newly designed Contractor-

supplied pipes and valves of the Tertiary Pumps and Discharge
line of the Tertiary Treatment Plant.




14.) Dismantling of Formworks & Shoring Supports
15.) Plastering Works
16.) Masonry Works —Pebbles washout (To match the existing STP)

17.) Application of Cementitious waterproofing to the whole interior
and exterior surfaces of the walls and top slab of the upgraded
Treated Water/Reuse Tank

18.) Clearing/Cleaning of Reuse Tank and immediate disposal of
construction debris and other wastes shall be of the Contractor’s
responsibility.

19.) Restoration Works

20.) Leak Test of Reuse Tank
21.) Submission of As-built Plans
22.} Demobilization/Turnover

A. DESIGN PHASE

In compliance with the design and build Terms of Reference, the
Design and Build Contractor shall submit a detailed program of work
within fifteen (15) calendar days after the issuance of the Nofice to
proceed for approval by the Technical Services Department-Mechanical
Services Division (TSD-MSD). The project time line will be placed on a
temporary on-hold status until approval has been issued. The detailed
program shall include the following:

1. The detailed scope of work including anticipated timing for each
stage of design/detailed engineering and construction in Gantt
Chart or S-Curve.

2. General description of the desigh and construction methods to
be adopted for the column extension, reinforced wall extension
and suspended/top slab, based on the minimum tank upgrade
details/requirement as shown in the attached plan.

3. Sizes of the steel bars to be used, spacing and its manner of
installation.

4. Design and analysis of the Formworks, its supports and its
manner of installation.

5. List of equipment required on site for each major stage of the
work;

6. Description of the guality control system to be utilized for the
project

7. Utilize the existing geotechnical/soil investigation report as
basis for the computation of structural analysis/design of the
upgraded reuse tank. A copy of the said geotechnical/soil
investigation report will be provided by PICC.
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8. Prepare complete construction drawing for civil and structural
plans, detailed specifications and cost estimates and the bill of
gquantities for the metal fabrication, civil and structural works

9. Provide value engineering analysis on all prepared construction
documents,

10. Coordinate with all Divisions concerned, within the site all
trades that will be affected by the upgrade of the Treated
Water/Reuse tank.

All drawings included in the contract documents should be drawn
using CAD scftware and plotted on 30”x 40" sheets (3 sets). One of the
three (3) sets of each plan is the original drawing using tracing paper,
30"x40" sheet format. Others are in blue prints. Signed and sealed by
Structural Engineer.

B. PRE-COSTRUCTION PHASE

1. The Contractor shall; secure all necessary building permits

2.

3.

prior to construction. All incidental fees shail be included in
the cost estimate for the Project.

Prepare and submit the PERT-CPM of the construction phase
and other necessary documents required by TSD-MSD

Provides all other necessary documents that shall be
required by TSD-MSD.

C. CONSTRUCTION PHASE

1.

The Contractor shall implement all works indicated in the
approved construction drawings and documents., All
revisions, deviation and necessary design improvement, if
any from the approved plans, shall be subject for approval.

. Upgrade the Reuse Tank and other connectivities, complete

with accessories, utilities and finishes for safe, efficient and
rigid structure.

. Provides protection or relocation of existing trees affected by

the construction (if any).

Layouts piping, conduits, manholes, boxes and tapping to
existing utility lines and other connectivities, if necessary.

. Prepares shop-drawings for approval.

. Coordinates with the TSD-MSD regarding schedule of

delivery of materials and equipment needed in the Project
implementation.

. Conducts all necessary tests to ensure compliance with

construction codes and other protocols and issue reports of
results.

. Rectifies punch-listed items jointly evaluated by the TSD-

MSD and Contractor.




9. Complies with the DOLE-OSH/Safety/Health standards.

10.Provides all other necessary documents that shall be
required by the TSD-MSD.

D. POST CONSTRUCTION PHASE

1. Preparation of as-built plans

2. Turn-over all manuals, certificates and warranties of
installed items.

3. Turn over the newly upgraded Re-use Tank and other
supplied accessories and equipment in good and operating
condition,

E. DEFECTS AND LIABILITY

1. The Construction/Upgrading of Re-use Tank Structure
Project shall have a minimum Defects Liability Period of one
(1) year after contract completicn as provided/indicated in
Project Terms and Reference.

2. The contractor shall be held liable for design and structurai
defects and/or failure of the completed project within the
warranty period.

ITII. SPECIAL/OTHER CONDITIONS OF THE CONTRACT:

1. The Contractor must conduct site survey and inspection.

2. The Contractor shall provide a safety personnel for the
duration of the work. Safety personne! shall monitor the
Contractor's personnel as they carry out the work and be
responsible for hazard assessment, first aid, safety watch,
spotter duties, gas monitoring, hot works monitoring, fall
protection and etc.

3. The Contractor shall install safety signages and/or devices
and display it in designated and/or conspicuous areas for
public information and general safety.

4, "“Hot works” shall be carried-out by a highly skilled welder
along with his/her safety watcher and that a personal fire
extinguisher/s should always be stationed in the area for
emergency purpose.

5. The Contractor shall be responsible for obtaining and
paying for needed/required mechanical/electrical/building
construction permits for the subject project.

6. Al works and requirements not expressly included in the
scope of work, but are necessary or are standard practices
or requirements in similar installations, shall be considered
integral part of the scope of work.

7. The Contracter shall be responsible for providing all
miscellaneous hardware/s needed to make the system




10.

11.

12.

13.

14,

15.

16.

17.

operational,

The Contractor, shall be responsible for supervising and
directing the work, by its highly skilled workers/personnel.
All works and inspections shall be conducted by the
Contractor’'s skilled personnel and engineers and with
proper coordination with the PICC Assistant Director for
Mechanical Services Division or his representative.

The Contractor shall ensure that all deliverables and
materials to be used in the project are all brand new and
compliant to the technical specification. Sample
items/materials shall be presented first to TSD-MSD for
approval before actual purchase and installation.

Any work that may affect the operation and security
measures of PICC shall be coordinated properly and shall
be done in accaordance with the PICC’ approved schedule.

The contractor shall report to PICC on or before the
bidding, any perceived or evident condition that would
prevent him from performing first class work.

The Contractor shall provide sub watt-hour meter with
circuit breaker/electric wires and water sub-meter with
enclosure for the purpose of monitoring the power and
water consumption which will be charged to the
Contractor.

The Contractor must submit NBI or Barangay Clearance of
its personnel to be assigned for the project at the PICC.

Contractor's personnel must be in their company uniform
and ID while inside the PICC premises.

The Contractor should free the PICC and its personnel
from and against all liabilities arising from injuries or
liabilities to persons or damages to property occasioned by
any act or omissions by the Contractor including any and
all expenses, legal or otherwise which may be incurred by
PICC and its personnel in the defense of any claim,
action or suit.

The Contractor shall undertake full responsibility and
liability for any damage or loss of property or death of
personnel, which may occur in the PICC premises arising
from the fault or negligence of any of its personnel.

The Contractor shall ensure that its assigned personnel
and/or representatives shall comply with, and submit
themselves to, the rules and policies of the PICC on
security, sanitation environmental compliance, safety and
other regulations.

18. The Contractor shall provide emergency service (check-

up, trouble shooting and general minor repair) on on-call
basis within 24 hours after receipt of call free of charge
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19, The contractor shall be granted extension of completion

within the warranty period.

time for additional work/s not covered herein due to any
work delays attributable to PICC. In case of delay in the
required completion time or delivery period, inclusive of
duly granted time extensions if any, the Contractor shall
be liable for damages for the delay and shall pay the PICC
for liquidated damages an amount equivalent to 1/10th of
one percent {1%) of the total value of the project for each
day of delay until such time the project is finally
completed and accepted by PICC. Said penalty on delay
shall be charged to any amount due to the Contractor, or
in the absence or insufficiency thereof, from the
performance bond/security. In case of insufficiency of the
bond, the Contracter shall pay the balance to PICC upon
notice.

PERFORMANCE BOND

Form of Performance Security

Amount of Performance Security
(Equal to Percentage of the Total
Contract Price)

Cash or Cashier's/Manager's Check
issued by a Universal or Commercial
Bank.

Five percent {5%)

Bank draft/guarantee issued by a
Universal or Commercial Bank

Five percent (5%)

Surety bond callable upon demand
issued by a surely or insurance company
duly certified by the Insurance
Commission as authorized to issue such
security.

Thirty percent (30%)

PAYMENT

Full payment will be released within four (4) weeks in accordance with the following

progress payment schedules and requirements:

1.

First Payment- Twenty-five percent (25%) of the total value of the project shali
be released after the submission of three {3) sets detailed Structural Plans of the

upgraded re-use concrete tanks, signed and sealed of which, one of the three (3)

sets of each plan is the original drawing using tracing paper, 30" x 40" sheet
format, Others are in blue prints and completion of the relocation of the tertiary

pump suction line and contact tank transfer pumps’ discharge line to re-use tank.

Payment shall only be processed upon submission of the billing statement, sales

invoice, delivery receipts, confirmed/appreved accomplishment reports.

Second Payment — Fifty percent {50%) of the total value of the project shall be

released after the complete delivery of materials and structural works. Payment

shall be only be processed upon submission of billing statement, sales invoice,
delivery receipts, confirmed/approved accomplishment report.
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» Third and Final Payment - Twenty five percent (25%) of the total value of the
project shall be released after 100% completion of the construction works,
turn-over, and acceptance of the whole project. This includes the
commissioning of ali installed/relocated pipelines and mechanical equipment,
and submission of three (3) sets Detailed As-Built installation plans. One of the
three (3) sets of each plan is the original drawing using tracing paper, 300" x
40" sheet format

WARRANTY

One (1) year warranty for workmanship and materials/equipment supplied by the
Contractor after final completion and acceptance of the project. Any defect on the
upgraded tank and of the supplied materials/accessories within the warranty period,
shall be repaired/replaced by the Contractor at no extra cost to the owner/PICC. The
obligation for the warranty shall be covered by, at the Contractor’'s option, either
retention money in an amount equivalent to ten percent (10%) of every progress
payment or ten percent (10%) of the Contract amount, or a warranty bond (callable
upon demand) equivalent to ten percent (10%) of the total Contract amount, Said
warranty obligation shall be released only after the expiration of warranty period,
however, the same will be forfeited by PICC as part of payment for any damage of
surrounding equipment components/parts attributable to contractor’s negligence or poor
workmanship during the repair implementation period.

SCHEDULE OF REQUIREMENTS

N:L[l:fn?er Description Delivered, Weeks/Months
Supply of Labor and Materials for the Work shail commence One
I Upgrading of Capacity of the Existing Hundred Twenty (120)
Sewage Treatment Plant (STP) Treated calendar days upon receipt of
Water Tank from 40cu.m. to 80cu.m.. the Notice to Proceed.

I hereby commit to comply and deliver all the above requirements in accordance with
the above stated schedule.

Name of Company / Bidder

Signature over printed Name of Authorized Representative

Position

Date




